

ANNOUNCEMENT**THE LONGLIST OF POTENTIAL STRATEGIC PARTNERS OF DEVELOPMENT AND
OPERATION OF LNG INFRASTRUCTURE SERVICES FOR GAS POWER PLANT IN NIAS**

As a result of the pre-qualification process conducted by PT PLN Energi Primer Indonesia for the gasification project, based on the document of Invitation to Pre-Qualify for Development and Operation of LNG Infrastructure Services for Gas Power Plant in Nias in 2023, we hereby announce the results of the aforementioned pre-qualification process, which will be referred to as The Longlist of Potential Strategic Partners of Development and Operation of LNG Infrastructure Services for Gas Power Plant in Nias as follows:

- i. PT Pertamina Gas
- ii. PT Pertamina International Shipping
- iii. Konsorsium PT Berkat Samudra Gemilang Lines-PT Jaya Samudra Karunia Gas-PT Lintas Samudra Sejahtara

The longlist mentioned above has been compiled based on the criteria established in the pre-qualification document, and the companies listed have met the necessary requirements to proceed to the next stage of the Development and Operation of LNG Infrastructure Services for Gas Power Plant in Nias project procurement process.

The Longlist of Potential Strategic Partners of Development and Operation of LNG Infrastructure Services for Gas Power Plant in Nias can be valid for a period of 5 (five) years effective from 4th of April 2023.

We would like to express our gratitude to all participants who have taken part in this pre-qualification process.

Jakarta, 4th of April 2023
PT PLN Energi Primer Indonesia
Directorate Gas and Fuel